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August 22, 2003 
Subject: Windsor, China, and Winslow 
Project No.STP-1021(100)X & DPB-8685(600)X 
PIN 10211.00 & 8685.60 
Bid Amendment No. 2 

 
 

Dear Sir/Ms.: 
 

 Please make the following changes to your Bid Package. 
 

A) In the Schedule of Items, dated 030818, page 6, Item 631.14 Grader (Including Operator) 
delete quantity of 20.000 and replace with 150.000. Item 631.172 Truck-Large (Including 
Operator) delete quantity of 150.000 and replace with 600.000. Item 631.22 Front End Loader 
(Including Operator) delete 15.000 and replace with 150.000. 
 
B) In the General Notes, page 4 of 4, add the following notes… 

 
37. Approximately 3000 M3 of material has been estimated to be needed in areas of Recycled 

asphalt Pavement with Foamed asphalt outside of the variable gravel and full construction areas 
to help build proper x-slope.  The contractor shall haul pavement millings from the MDOT 
Sidney maintenance lot and place them in the mainline of the road directly prior to reclaiming.  
The contractor will be paid truck rental for hauling, grader rental for blading material, and front 
end loader (only that time actually used for loading) for loading trucks.  Material shall be placed 
within mainline limits only.  Shoulder rehabilitation will be required to be completed prior to 
placing this material or reclaiming.  The contractor shall place shoulder rehabilitation gravel to 
such a grade as to allow 50-100mm of reclaimed material to be able to be placed on the 
shoulders during the fine grading process.  

 
38. Ditch excavation areas were estimated where existing ditches are or where they                                           

once were.  New Ditch Exc. was estimated where no ditches are apparent.   New Ditch will not 
be paid for outside of the estimated areas. 

 
Make these changes in pen and ink. 
 
 
 
 

        T H E M A I NE D EPA RT M ENT OF T RA NSPORT A TI ON I S A N A FFI RM A T I V E A CTI ON - EQU A L  OPPORTU NI TY EM PL OYER

PRI NTED ON RECYCL ED PAPER

 



      
 
 
 
Delete Special Provision Section 107 (Prosecution and Progress) this has been replaced by 
Special Provision Section 107 (Prosecution and Progress-Contract Time), which was added by 
Amendment No. 1. 

 
 

Consider these changes prior to submitting your bid on August 27, 2003. 
 
 
 

Sincerely, 
 

        
Bruce R. Carter 

       Contracts Engineer 
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